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General 

1. These conditions concern internal transportation and coupling or assembly 

work. If internal transport is not in scope of supply of Elektro Internationaal 

(hereinafter EI), these transport conditions do not apply. 

2. A person appointed by the client must be present during the pre-inspection 

and during the day of delivery. This person is the primary point of contact for 

our field service engineers and has to sign the our ‘delivery form’ for 

acceptance after completion of the work. 

 

Pre-inspection 

3. Approximately 10 working days before the delivery of the product, a 

preliminary inspection will be carried out by EI to determine whether the 

transport route and the installation area are acceptable for the installation of 

our product. The requirements mentioned below will be inspected. 

a) The installation area and access route must be free of obstacles 

<2.70m such as busways, cable trunks, pipework, etc., so that the 

switchboard transport columns can be moved upright and without 

horizontal tilting. If 2.70m cannot be reached contact the EI 

Projectteam to discuss the options.     

b) Doors must have a minimum height of 2.70m. If 2.70m cannot be 

reached contact the EI Projectteam to discuss the options.  

The width of the doors must be sufficient for the width and depth 

dimensions of the switchboard transport columns. These dimensions 

are indicated on our drawings and can be coordinated with the EI 

project team.  

c) The final position of the switchboard and transportation route must 

be sufficiently load-bearing for the transport sections. It must be 

assumed that these transport sections are of considerable weight. The 

actual weights can be coordinated with the EI project team.   

d) If the switchboard will be installed on a concrete floor, the floor must 

be levelled at the assembly location. Permissible deviation is <2mm 

per m1. 

e) If a raised floor is present, it must be completely enclosed between 

the walls so that this floor is stable for bearing the weights during the 

placement works. This requirement also applies to the transportation 

route leading to the switchboard room.   

f) Floor cut-outs under the switchboard must remain within the columns 

so that the floor plinth per column has full support from the surface. 

Please refer to the floor plan provided with the submittal drawings. 

 

 

4. If the project location does not meet above requirements, a joint action plan 

will be made up with a re-inspection. Delivery may be postponed to a timeslot 

which has to be determined.  

5. Should it appear during re-inspection that our terms and conditions have not 

been met, the delivery will be postponed to a timeslot which has to be 

determined.  

 

Day of delivery 

6. On the day of delivery, the site condition have to be in the same condition as 

during the accepted pre-inspection.  

7. Deficiencies reported during the pre-inspection must have been taken into 

account.  

8. For delivery and internal transportation, free access to the construction site 

must be granted during the entire delivery period.  

9. A sufficiently large time slot must be made available for unloading/hoisting 

the switchboards with a (truck)crane. This timeslot is determined during pre-

inspection by our transportation company and will be announced on timely 

notice.   

10. The transport route must be free of any obstacles as mentioned in term 3a 

and 3b.  

11. The installation area must be clean, free of dust and moisture.  

12. On the day of delivery and the subsequent assembly period of the 

switchboard, the room must be available for only (designated) employees of 

EI. No work can be carried out by third parties in the switchboard room.  

13. For assembly works, permission must be granted for the activities mentioned 

below with associated equipment.  

a. Ladders or steps for working on topside of the switchboard  

b. Mobile scaffold.  

c. EI field service engineers are allowed to access the roof of the 

switchboard secured for coupling work. 

14. If the above requirements are not met, we will determine the follow-up actions 

in consultation. The estimation of the follow-up actions depends on the 

seriousness of the deviation. 

15.  Costs arising from these follow-up actions, such as; waiting hours, extra 

transportation, accommodation expenses, etc., will be charged.  

 

 


